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HOOGHLY DOCK & PORT ENGINEERS LTD. 
(A GOVT. OF INDIA UNDERTAKING) 

UNIT : NAZIRGUNGE WORKS 
P.O. - D.S. Lane, Howrah 711 109 

  
PHONE :   2688-8000       Registered Office 
FAX NO.:  (033) 2688-5852/7486     1, R.N. Mukherjee Road 
E-MAIL : hdpelnw@gmail.com/ chairman@hooghlydock.gov.in  (2nd floor) Martin Burn House,  
Website : www. hooghlydock.gov.in/ tenders.gov.in    Kolkata – 700 001 
 
To 
 
 

 
 

Tender Document  
For 

FABRICATION & ERECTION OF FORE BODY & AFT BODY OF 
4 NOS. 1000 TON FUEL BARGES OF INDIAN NAVY. 

 
 

Tender No.:- HDPEL/PPC/IN/RC/STL.FAB/(AFT & FORE) 09-10  
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      _______________________________ 
Head (Production Planning & Control)  

Nazirgunge Works 
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Description of Work :- 
 
1. Fabrication & erection of Fore body (Fr. No. 72 to 104) as per enclosed sketch and under 

mentioned scope of work. 
2. Fabrication & erection of Aft body (Fr. No. 0 – 29) as per enclosed sketch and under 

mentioned scope of work. 
 

1. Eligibility Criteria 
1.1. Must have experience in executing steel in fabrication, erection & welding work 

pertaining to ship construction. 
 
1.2. Minimum credentials of steel fabrication should not be less than 20 Ton per month. 

 
1.3. Must have adequate infrastructural facility to execute the job i.e. sufficient nos. of  

modern welding machineries, gas cutting facilities and other equipment necessary for 
ship construction. 

 
1.4. Must have highly skilled shipbuilding personnel viz. Markers, Loafter, Platers, IRS 

approved welders and also a group of semiskilled & unskilled workforce to undertake 
sufficient quantum of job at a time.  

 
1.5. The contractor at present engaged for the same project, may apply but awarding order 

to them shall be as per discretion of HDPEL. 
 

1.6. Offers are to be submitted in two parts as follows: - 
Part – I: (Tehno-Commercial Bid): To contain copies of credentials in support of 
above specified eligibility criteria (1.1, 1.2) List of Technical personnel, applicable 
taxes & duties, acceptance of order for part quantity, acceptance of terms & conditions 
of NIT and Earnest Money Deposit. 

 
Part – II: Only price as per Rate Schedule in Annexure – I. 

                                                                                                                      
1.7. Opening of tenders: 

Tenders (Part I, Techno-Commercial Bid) will be opened at scheduled time and date of 
opening at Nazirgunge Works in presence of intending tenderers. In the event of non-
receipt of sufficient response, HDPEL reserves the right for extension of due date of 
submission. 

 
Price bids of the techno-commercially accepted firms will be opened with due 
intimation to technically qualified bidders. 

 
Note:  Both part-I&II separately sealed and marked shall have to be submitted under 
one sealed cover superscribing the tender enquiry number and due date of submission 
in the Tender Box positively within the due date of submission. 

 
1.8. Tenderers down loading the document from HDPEL Website must have to enclose a   

demand draft for Rs. 1000/- in favour of ‘Hooghly Dock & Port Engineers Ltd.’ along 
with Techno-Commercial bid towards tender fee and shall contact PPC Department, 
Nazirgunge Works for collection of drawing… 

 
1.9,       Pre-Bid Meeting : 

A pre-bid meeting will be held on  22.07.2009  at 1400 Hrs. at Nazirgunge Works. 
 
 
 



 3 

1.10.      Earnest Money Deposit:  
Tenderers are to submit Earnest Money Deposit for Rs. 40,000/- in the form of 
Bank Guarantee (format enclosed)/Demand Draft/Pay Order drawn on any Bank at 
Kolkata in favor of  ‘Hooghly Dock & Port Engineers Ltd.’ E.M.D. of unsuccessful 
bidders will be returned without any interest. Offers without Tender Fees & EMD 
shall be summarily rejected. Exemption in submission of tender fees and EMD to 
eligible firms shall subject to submission of valid documentary evidences.  

 
1.11.      Original tender documents duly stamped and signed along with the drawings are to  

be returned with offers as a token of acceptance of the terms & conditions there-in.  
Offers are to be kept valid for a minimum period of 90 (Ninety) days from the date 
of opening. 

 
1.12.. Bid rejection criteria : 

a) The Bids received after tender closing data and time. 
b) Validity period indicated by bidders is shorter than that specified in the 

tender enquiry. 
c) Bidders not agreeing to furnish Security Deposit. 
d) Bids received without EMD (other than those exempted from the payment 

of EMD). 
e) Bidders not agreeing to furnish Performance Bank Guarantee.  

 
1.13.     HDPEL reserves the right to reject any or all the offers without assigning any reason to    

     the tenders. 
 
2. Technical Specifications : 
 

Scope of Work and related conditions for fabrication & erection of Fore body (Fr. 72 to 
104) and Aft body (Fr no. 0 to Fr. No. 29) (Relevant controlled drawings will be supplied 
by HDPEL to the successful bidders, prior to commencement of work). 

 
 Fore Body : 
  
 - Identification of plates/structural. 
 - Sand blasting to the standard of SA 2.5 
 - One coat of shop primer paint to be followed. 

- Cutting of M.S. flat bars from full length steel plates, as found necessary. 
- Preparation of jig to facilitate the fabrication works as necessary and as per 

requirement of WOT (Navy). 
- Destructive/non-destructive test as applicable for the structure. 
- Transportation of panels/blocks to building berth/erection area. 
- Arrangement of blocks for erection. 
- Arrangement & maintain of keel sighting. 
- Alignment with the adjacent ship’s body. 
- Final welding – avoiding any distortion / deviation. 
- Offering for dry survey of space/compartment, as applicable. 
- Pneumatic/hydraulic testing in compliance with the rules/regulations of 

classification societies. 
- All the procedures of QAP to be strictly followed. 
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Aft  Body : 
  
 - Identification of plates/structural. 
 - Sand blasting to the standard of SA 2.5 
 - One coat of shop primer paint to be followed. 

- Cutting of M.S. flat bars from full length steel plates, as found necessary. 
- Preparation of jig to facilitate the fabrication works as necessary and as per 

requirement of WOT (Navy). 
- Destructive/non destructive test as applicable for the structure. 
- Transportation of panels/blocks to building berth/erection area. 
- Arrangement of blocks for erection. 
- Arrangement & maintain of keel sighting. 
- Alignment with the adjacent ship’s body. 
- Final welding – avoiding any distortion / deviation. 
- Offering for dry survey of space/compartment, as applicable. 
- Pneumatic/hydraulic testing in compliance with the rules/regulations of 

classification societies. 
- All the procedures of QAP to be strictly followed. 

  
The contractors who are willing and capable to undertake the job of pre-fabrication and 
fabrication in the form of Ship’s Blocks / Panel of aft body & fore body at their own yard 
shall have to deposit Revolving Bank Guarantee for the equivalent value of raw 
materials of 60 Ton maximum which can be drawn by the contractors. Next phase of 
raw materials (also subject to maximum 60 Ton) can be drawn by the contractor in 
proportionate delivery of finished Blocks/Panels against earlier phase at our Yard. The 
same is applicable in case the plates/structurals are taken out of the HDPEL premises 
for bending and shaping necessary for the construction. 

 
Under this option, the contractor has to pre-fabricate and fabricate Aft Body & Fore 
Body in the form of blocks/panels at their own yard/premises.    

 
Collection of raw-materials from HDPEL’s Nazirgunge Works/ Salkia Works and 
delivery of the finished blocks/panels at HDPEL’s Nazirgunge Works/Salkia Works are 
to be carried out by the contractors at their cost and responsibility.  

 
Scrap:  
All generated scraps are the property of HDPEL.  Hence, all such scraps are to be 
returned back to HDPEL along with the delivery of finished Blocks / Panels in each 
phase. However max. 2% of supplied material shall be considered as cutting / burning 
loss.   

 
2.1 Description of 1000 Ton Fuel Barges  : 

The 1000-Ton fuel barge shall be self propelled capable of replenishing LSHSD, AVCAT 
and other oils for ships in harbour, at anchorage and fuel depots at distant location. 
 
The Principal dimension and characteristics are as follows:- 
- Length of Vessel (total)  67.50 M 
- Beam extreme   12.52 M 
- Depth  (Max)      5.5 M 
- Draught (Max)     3.5 M 
- Frame Spacing   :  0.60 M 
- Displacement   1700 tons. 
Seaworthiness: Shall be able to operate up to sea state4 & service upto sea state 6. 
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2.2 Place of work: (for fabrication only) 

  EITHER AT      OR AT 
Hooghly Dock & Port Engineers Ltd.   Contractor’s own premises.    
Nazirgunge Works/ Salkia Works                 
Howrah   
  Final erection to be made within HDPEL premises. 

2.3 Quantity of work: 
Quantum of steel work offloaded to Subcontractors will exclusively depend on the 
performance of respective subcontractor. 
 

2.4 HDPEL’s Scope of free supply:  Working space, electricity (CESC), water, drawings, steel 
plates, sections, primer paints and material handling facility, and storage space for tools as 
available with Nazirgunge Works/Salkia Works for Contractors who are willing to execute 
at HDPEL’s Yard.  

OR 
Steel plates, sections, primer paints & drawings for pre-fabrication & fabrication of Blocks 
& Panels for Contractors who are willing to execute at their own premises. 

 
2.5 Contractor’s Scope of supply:  

A. (For executing at HDPEL’s Yard) Qualified Supervisors/Site in-charge, IRS certified 
welders, Marker/Loftmen, adequate number of workmen, Consumables like class-approved 
electrodes, Oxy-acetylene gases, grinding discs, material for DP testing and other materials 
required for completion of jobs, welding machines with accessories, gas set arrangements, grinding 
machine, other equipment necessary for shipbuilding, tools & tackles, Coarse Sand, compressors, 
spray painting machines, brushes, safety equipment, electrical mains and other materials not 
covered under HDPEL’s scope. 
 
B. (For Contractors executing at their own Yard) Working space, Electricity, Material 
handling facility, storage space & water during the fabrication of blocks/panels at 
contractors premises. However, all other requirement as mentioned above (A) shall remain 
same.   

 
Arrangement of transportation of raw materials`& finished goods to & fro HDPEL 
Yard will be made by the contractor at their cost, risk & responsibility. 

2.6 Quality Control. 
The vessel is classed by IRS and will be overseeing by WOT of Indian Navy. Hence, the 
contractor should have adequate QC facilities to ensure that the jobs are inspected at each 
stage for obtaining necessary approval/certification from the competent authority. All 
inspection records are required to be maintained in compliance with the HDPEL & ISO 
organization) and WOT, Indian Navy requirement.  

 
2.7.. Inspection :- 

Bidders will be required to abide by the approved Quality Assurance Plan (QAP). 
Inspection at various stages will be carried out by HDPEL, WOT & IRS as per standard 
shipbuilding practice. While Inspection authority will carry out inspection for the stages 
defined in QAP, HDPEL has the right to carry out random inspection independently to 
ensure that the contractor is adhering to laid down conditions in terms of quality of work, 
qualification of the personnel. The Contractor shall provide free access to the work being 
done for such inspection. Inspection charges/relevant fees will be born by HDPEL. 
However, contractor has to arrange & coordinate the inspection.  
 

2.8. Testing to be carried out by the Contractor: Dry Survey, Radiography, hydraulic pressure 
test, hose test, DP test and other NDT as required necessary are to be carried by the 
Contractors. Relevant costs except dry survey will be borne by the contractors.  
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2.9.    Rectification Work: To be carried out, due to fault of the Contractor, if any,  
          as per recommendation of Surveyors / inspection authority without any additional charges. 
 
3.0. Certification of work: Executed work as per specification and terms shall be certified by 

Head (SBR) and Head (Q.C) of HDPEL or their authorized representatives subject to 
acceptance of the same by I.R.S. and Owner. Required certification for Sand Blasting & 
Painting job will be done by our Engineer (P&D)  and Head (QC) at NW / Head (SY) & 
Head (QC)at S.W .or their authorized representative. 

 
3.1.  Additional Work:  

Additional work, if not mentioned in the drawing/order, are to be carried out by the 
contractor under written instruction of HDPEL and the same will be settled mutually on 
completion of the job. 
 

3.2. Modification/Re-work : 
It may be necessary to carry out modification due to changes in drawings/Client’s 
requirement. The contractor shall incorporate all modifications arising before the 
commencement of work without any extra cost. The contractor shall carry out all work as 
per engineering knowledge & as per equipment manual & no rework will be entertained on 
account of failure to adhere to the same. Any other rework shall be paid extra on man-days 
basis against certification by HDPEL. In case of addition to existing quantities, contractor 
shall be paid on pro-rata basis. In case of new items, contractor shall be paid on man-days 
basis against certification by HDPEL.  

 
3.3. Measurement:    

Itemwise work actually done will be measured by ��������	
������������
�
����������
��� ������ ����������� ���������������
 Certified work done reports shall be the basis of 
payments. 
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GENERAL TERMS & CONDITIONS : 
 
1.  ACCEPTANCE OF ORDER : In the event of placement of order, the successful 

bidder/consortium members has to convey acceptance of the purchase order in writing within 
three days from the date of receipt. 

 
2. Completion Period  : (Per month) 
 

1. 20 MT prefabrication from the date of acceptance of jig by IHQ/WOT & subject to 
providing the equivalent quantum of steel/structural by HDPEL. 

    Or 
2. 30 MT fabrications subject to availability of space & material by HDPEL. 

Or 
3. 50 MT erections subject to availability of site clearance & infrastructural support as 

available in HDPEL. Payment will be released after completion of related alignment and at 
least 20% welding. 

Or  
4. Progressive final welding to be completed in following month. 

 
HDPEL reserves the right to distribute the work among more than one subcontractor for the 
speedy completion of the total job.  
 
3.    SECURITY DEPOSIT : 

In the event of placement of order, the Contractor has to submit security deposit to the tune of 
5% of the value of the order, in the form of Demand draft/Pay order on any bank at Kolkata 
in favour of ‘HOOGHLY DOCK & PORT ENGINEERS LTD.’, which shall be returned 
without any interest on successful completion of the job.  
 
Alternatively Bank Guarantee for the specified amount may be submitted as per enclosed 
HDPEL format (Annexure II) from any Nationalized bank with initial validity of 12 months 
which shall be returned on successful completion of the job. Security deposit in either of the 
form is to be submitted within seven (7) days from the date of receipt of P.O. 
 

4.    PERFORMANCE BANK GUARANTEE :  
In the event of placement of order, the sub-contractor have to provide a performance bank 
guarantee towards quality of job executed to the extent of 10% of the value of the order in the 
form of a bank guarantee prior to submission of your final stage bills. This performance 
guarantee has to be kept valid till the expiry of the Guarantee period of eighteen months. This 
Bank Guarantee will be invoked by us in case of your failure to rectify the defect pertaining to 
your work/workmanship etc. The 5% security deposit submitted may also be enhanced and 
extended to cover the Performance Guarantee amount.  
 

5.     GUARANTEE PERIOD:     
The contractor has to withstand guarantee against bad workmanship for their part of work for 
a period of 18 (eighteen) months from the date of completion. Any defect identified during 
guarantee period is to be attended forthwith without any additional charges. 
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6. Payment: Payment will be released based on progress of work but preferably once in a    
month. Certified bill alongwith work done certificate to be submitted to Accounts 
department which will be payable within 15 (fifteen) days from the date of submission. 
90% of each bill will be released subject to fulfillment of other obligation and 10% of each 
bill shall be retained towards  performance guarantee. 10% of the total work value will be 
retained and released on expiry of guarantee period of 18 (eighteen) months. In case 
performance Bank Guarantee is submitted, the retained amount will be released forthwith. 
Taxes applicable as per rule will be realized from the bills. 

 
Payment Terms: Our proposed payment terms is as under ;- 
 
 (1) Payment will be made on progressive basis for sand blasting and painting jobs  
      on   tonnage basis. 
 
 (2) Payment will be made on pro-rata basis as follows: 

    
(a) Pre-fabrication  - 25% 
(b) Fabrication - 35% 
(c) Erection  - 20% 
(d) Final Welding - 20% 

7. PRICES:   
In the event of placement of order, the rates will remain firm and no variation will be 
allowed during the pendency of the contract for any reason whatsoever. 
 

8. INCOME TAX:  
 Will be deducted at source as per Income Tax Sec.194(c). 
 
9. TAXES:  

   All taxes will be applicable as per rule. 
 
10. WORKING BEYOND NORMAL WORKING HOURS  AT HDPEL’s PREMISES. 

You may be allowed to work beyond normal working hours if desired to fulfill the targeted 
date of completion of the job and to be taken prior permission from our accredited 
authority in writing. 
 

11. ESI/EMPLOYEES’ PROVIDENT FUND FORMALITIES AT HDPEL’s PREMISES 
E.S.I. and Provident fund registration of the bidders are must. All rules/regulations for 
working in PSU premises will be applicable strictly.   

 
12. DEFECTIVE WORK :  

If you are to carry out any rectification work due to your bad workmanship pointed out by 
LRS surveyor / Owner representative, you will do so at your own cost.  

 
13 LIST OF WORKMEN AND SUPERVISORS: 

You shall submit a list of workmen/supervisors, marker/loft men to be engaged in 
HDPEL’s premises, to our Personnel and Administrative Dept., in triplicate, under 
advice to our Security Dept. (Gate Office). 

 
14 DEDUCTION FROM CONTRACT PRICE : All costs, charges, damages or expenses 

that may have been incurred by us for achieving satisfactory completion of the job, ordered 
on you, and not properly carried out by you, may be deducted by us from any money due or 
becoming due from us to you, under this contract or any other contract or contracts with 
any of our two units of Salkia or Nazirgunge.      

 
 



 9 

 
15.    TERMINATION OF CONTRACT :  

If you become bankrupt or have received order made against you or shall present your position in 
bankruptcy or shall make an arrangement with or assignment in favour of your creditors agree to 
carry out the contract under a Committee of Inspection of your creditors or (being a corporation) 
shall go into liquidation (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) or if you have assigned the contract without our consent in writing first obtained or 
shall have an execution levied on your goods or if we consider that in our opinion you  - 
 
(a) have abandoned the contract or  
(b) without reasonable excuse have failed to commence the work or have suspended the process of 
the work for 15 days after receiving from us written notice to proceed or  
(c) have failed to proceed with the work with due diligence or  
(d) have failed to remove the materials from the site or to pull down and replace work for 15 days 
after receiving from us written notice that the said materials or work have been condemned and 
rejected or  
(e) are not executing the work in accordance with the contract or are persistently or flagrantly 
neglecting to carry out your obligations under the contract or  
(f) have to the detriment of good workmanship or in defiance of our instructions to the contrary 
sublet any part of the contract, then we may after giving 7 days notice in writing to you enter upon 
the site and the work and expel there from, without thereby avoiding the contract or releasing you 
from any of your  obligations or liabilities under the contract or affecting the rights and powers  
conferred by us by the contract and any ourselves complete the work or may  other contractor to 
complete so much of the constructional plant temporary  work and materials which have been 
deemed to become our property on the  site as we think proper and we may at any time sell any of 
the said constructional  plant, temporary work etc. and apply the proceeds of sale in or  towards the  
satisfaction of any sum due or which may become due to us from  you under the contract.  

 
16. ACCIDENT OR INJURY TO WORKMEN :   

(a) Before commencing the work you should at your own cost insure against any damage, 
loss or injury which may occur to any property including that of ours or any person 
including any of our employees by or arising out of the execution of the work or temporary 
work or in the carrying out of the contract. 
(b) We shall not in any way be liable for or in respect of or in consequence of any 
accident, injury or each to any workman or other person in your employment and you shall 
indemnify and keep us indemnified against all such damages and compensation and against 
all claims, demand proceeding costs, charges and expenses whatsoever in respect of or in 
relation thereto. The workmen to be employed by you for the subject job should never, in 
any circumstances, claim to be our employees either during or after execution of the job. 
 

17. CONTRACT LABOUR :    
It will be operative as per law of the land as usual. Minimum wages act has to be followed. 

 
18. LIQUIDATED DAMAGE & RISK PURCHASE : 

Liquidated Damage @ 1%  per week’s delay or part thereof, subject to a maximum of 
10%  of  the total value of the work would be charged in case of your failure to maintain  
the stipulated completion period and recovered from your bill. 
In case satisfactory progress is not found within 30 days from the date of placement of 
order, we would have the right to cancel the order without assigning any reason whatsoever 
and without any liabilities attached to us and thereafter to get the job done from other 
source entirely at your risk and cost including forfeiture of Security deposit.  
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19. EXTENSION OF TIME OF COMPLETION : 
Should the amount of extra or additional work of any kind or other special circumstances 
of any kind whatsoever which may occur be such as fairly to entitle you to an extension of 
time for completion of the work, we shall determine the period of such extension and till 
such extension is given in writing, the original date of completion will be valid. You will 
apply for the extension of time sought for clearly stating the reasons therefore, before 
expiry of the stipulated date of completion.  

 
20.     CLEARANCE OF SITE ON COMPLETION : 

On completion of work, you shall clear away and remove from the site all constructional 
plants, surplus materials and temporary work of every kind and leave the whole of the site 
clean and in operational conditions to our entire satisfaction.  
 

21.    CLASSIFICATION CERTIFICATE BY IRS. 
Your quality of work should be such that it should satisfy the owner of the vessel & IRS 
surveyor fully and the job would not be considered as complete until and unless the 
complete satisfaction of the Surveyor/Surveyors has been achieved. 
 

22.     ISSUE OF MATERIALS BY HDPEL:         
The materials which will be supplied by HDPE shall be delivered to you from the           
yard located within the boundary limit of our workshop. You will ensure 
usage/consumption of all materials issued by HDPE with maximum care in order to 
prevent any excessive usage and/or wastage. Norms of usage/consumption laid down by 
HDPE for any item shall be faithfully and effectively followed by you.  Residual unused 
material will be the property of the Owner.  
 

23.   CONDITIONS FOR ISSUE OF MATERIALS:     
(a) You shall notify to HDPE in writing your requirements in advance. In case of delay in 

obtaining the materials you shall be required to keep in touch with the day to day position 
regarding supply of all the material, from the stores and to adjust to your working progress 
so that your labour might not remain idle. It should be clearly understood that no claim 
whatsoever shall be entertained by us on account of any delay in supplying the materials to 
you. 

 
(b) You shall keep proper account of the materials issued to you by us and submit monthly 

statement showing the materials received and consumed and the balance in hand at any 
time to our SBR dept./concerned dept.   
 

(c) All materials supplied to you, shall remain our absolute property and shall not on any 
account be removed from the site of the work or disposed of by you and shall at all times 
be open to inspection by us or our representative. All materials lying unused at the time of 
completion of termination of the contract shall be returned in good conditions to us against 
valid acknowledgement receipt therefore. However the wasted sand are to be removed 
from HDPEL site by the contractor and taken back by them.                                                        

 
(c) After completion of work, the consumption of the materials shall be checked on the basis 

of theoretical calculation. The difference between the quantity drawn by you minus 
quantity returned to us and that actually consumed on the work as per theoretical 
calculation if not returned by you shall be recovered after allowing 5% for irrecoverable 
loss/authorized variation without prejudice to the provision of relevant conditions regarding 
return of materials governing the contract.   
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(d) The materials issued by us shall be handled carefully by you.  If the materials are found to 

be damaged by you agents or workmen due to their careless handling, recovery for such 
damaged materials will be effected from the sub-contractor at 200% of the recovery rate 
plus storage, carriage to site. 
Supervision charges, customs duty clearance and freight charges and any other charges 
involved. 
 
(e) HDPEL shall provide the work site as existing. Any development of facility if felt   

     required, the same is to be carried out by the sub-contractors at their cost. 
 

(g) In the case of Option-I B, where the contractors have to collect the raw-materials from 
HDPEL’s yard and deliver the back the finished blocks/panels to HDPEL’s yard, the 
required Road Permit, Transit Insurance, etc. shall be arranged by the contractors at 
their cost and responsibilities.  

 
24.     STORES, MATERIALS, PLANTS & EQUIPMENTS:   
(a) The contract for the work is a complete one for labour and workmanship including 

provision and use of constructions equipment, tools and tackles etc. you shall have to 
make your own arrangements for all the equipment etc. required for due performance of 
the contract. We, however, reserve the right of inspecting such equipment, tools and 
tackles and reject the same if required in the case of defective or sub-standard materials 
etc. being used as and when we feel necessary. 

  
(b)       You shall make your own arrangement to procure all constructional plants and 

equipment, implements etc. for your work, but in an emergency if certain particular 
machinery, implement or equipment is available with us, the same may be made available 
to you entirely on our discretion for the period specified at the approved hire charges to 
be mutually agreed upon. 

 
(c ) You shall be responsible for proper and adequate operation, maintenance and  repairs of 

HDPEL’s machinery if any provided which will be carried out as per our instructions. 
You shall overhaul and  hand over the machinery in good working condition at the end of 
hire period, in any case not later than the stipulated dates of completion for the work on 
which such machinery are employed. You shall compensate us of any defect, damage or 
loss those are found in the machinery, implements and equipment.   

 
25.     SUPPLY OF MATERIALS AND LABOUR:   
 Except where otherwise specified, you shall at your own expenses supply and provide all 

the constructional plant, materials, labour (including supervision thereof) transport to or 
from site and in and about/works/the labour (including supervision thereof) and other 
things or other kind required for the construction, completion and maintenance of the work. 

 
26.      DELAY IN OBTAINING THE MATERIALS: 

You shall keep yourself in touch with the day to day position regarding the supply of 
materials from us and to adjust the progress of the work that your labour may not remain 
idle or there is be any claim due to or arising from delay in obtaining the materials. No 
claim whatsoever shall be entertained by us on account of delay in supplying the materials. 
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27. SECURITY CLEARANCE – GATE PASS, IDENTITY CARDS:  

You shall on our request issue identity cards for each of the employees working under you 
duly authorised by our Security Dept. Your personnel shall be liable to satisfy our Security 
Dept. about article in their possession while going in and out. No plant, equipment, vehicle 
or material shall be allowed to enter or leave the premises without authorised Gate Pass 
issued by us. We reserve the right to conduct searches on persons or vehicles if required, 
bring offenders to trial at the court of law and/or demand removal of such offenders or 
otherwise undesirable persons from your work force.  
 

28.     ASSIGNMENT AND SUB-LETTING :     
You shall not assign the contract or any part thereof or any benefit or interest herein or 
there under without our written consent. 

 You shall also not sublet any part of the work without our written consent and such consent 
if given, shall not relieve you from any liability or obligation under the contract provided 
always that the execution of any part of the work provided on a piece of work basis, shall 
not be deemed to be a subletting.   

 
29.      STATUTORY AND OTHER OBLIGATIONS:  

a) We shall be entitled to deduct (without prejudice to any means of recovery) from any 
money due or becoming due to you from any money (whether in relation to this 
contract or any other contract with us), all money paid or payable by us by way of 
compensation or for cost and expenses in connection with any claim thereto and you 
shall abide by the decision to be made by us as to the sum payable by you under the 
provision of this clause.  

 
b) You shall give all notices and pay all fee required to be given or paid under any Central 

or State Statute, Ordinance or other duly constituted authority in relation to the 
execution of the contract work. 

 
c) You shall comply in all respects with the provisions of any statute or ordinance or laws 

and the rules, regulations or by laws or any local or other duly constituted authority, 
which may be applicable to the contract work. You shall keep us indemnified against 
all penalties and liabilities of every kind for breach of any such statute, ordinance, law, 
rule, and regulation or by laws.  

 
d) In respect of labour directly or indirectly employed on the work, you shall comply with 

the rules framed from time to time by Government (Central) or State or Local 
Authority) and legislation governing labour for the protection of health, sanitary 
arrangements, wages, welfare and safety or workers. The rules and other statutory 
obligations in regard to the fair wages, bonus, welfare measures, safety of labour etc. 
will be deemed to be the part of the contract. 
 
You shall comply with the provisions of the payment of wages Act and the rules made 
there under in respect of all employees employed by you as you yourself and not we are 
responsible for the said Act of the compliance and for the compliance thereof. 
 

e) Consumption Norms for Steel, Gas & Electrodes: You are to submit advance-working 
plan (weekly/fort-nightly) to HDPEL for their acceptance. 

 
30.     TECHNICAL  INFORMATION  &  DATA :  
 All technical information drawings data which you might receive from us in connection 

with this contract shall be treated as strictly confidential and you shall not divulge the same 
or any part thereof to any other person, firm or any authority whatsoever without prior 
approval from HDPE. 
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31.     CONTRACT FINAL:  
 The order and its amendments, if any, with the terms and conditions will be final. By 

accepting the order with its terms and conditions, you shall waive all your terms and 
conditions, if any, stipulated in your subsequent communications. 

 
32.      LAW APPLICABLE :  
           The laws of the Union of India shall govern the terms and conditions of the contract. 
 
33.    ARBITRATION:           

In case of any dispute, the matter will be settled by arbitration by the Chairman and   
Managing Director of Hooghly Dock & Port Engineers Ltd. who will be the sole arbitrator. 
 

34. FORCE MAJEURE:   
 It shall be limited to ‘Act of God’ or ‘Lockout’ at your Works. The same is not applicable 

to your sub-contract. You must inform us immediately on occurrence of any of the above 
events at your Works with documentary evidence. 

 
35. SECURITY AND DISCLOSURE:  
 All individuals directly or indirectly involved with the project will be bonded by the 

official secret at 1923 and the information given to them shall be treated as strictly 
confidential and shall not disclosed to any person(s) not concerned there with.    

 
36.   JURISDICTION:    
 The Calcutta High Court only shall have jurisdiction to deal with and decide any legal 

matter or dispute whatsoever arising out of this contract. 
 
37.   ACKNOWLEDGEMENT : 
 In case, we do not hear from you within 10 days of the order in contrary to the terms and 

conditions as set forth therein, we will take it that the order is acceptable to you in its 
entirety and no changes in any of the clauses will be entertained once the said period 
expires. 

 
38.    Registered SSI units will be entitled to have the preferences as applicable. PSU Firms will    
    be entitled for Purchase Preference as per existing rule.  
  
 
                              For HOOGHLY DOCK & PORT ENGINEERS LIMITED  
 
 

Head (Production Planning & Control). 
             Nazirgunge Works 
 
Encl.:   

1) Rate Schedule -------------------------------- Annexure I 
2) BG Format ------------------------------------ Annexure II 
3) GA Drawing of 1000 T Fuel Barge-------- Annexure III 
4) Sketches (2 nos)…………………………. Annexure IV. 
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Annexure - I 
Rate Schedule  

 (Steel Block Fabrication of Hull (Aft & Fore Body) including Sand blasting and Primer Painting 
of 04 nos. 1000 Ton Fuel Barges 

 
Steel Fabrication at HDPEL’s Nazirgunge Yard / Contractor’s own premises for the jobs as per 
scope of work, Sl. No. 2 :-  

 
Sl.no. Description Unit Rate/MT 

(i.e. per vessel) 
 

1. 
 
 

FOR AFT BODY (Fr. No. 0 to 29) 
 

a) Sand Blasting & Painting per M.T. 
 
 

b) Fabrication & Erection per M.T. 
 
     c)    Consumables per MT 

 
 
a) 
 
 
b) 
 
c) 
 

2. FOR FORE  BODY (Fr. No. 72 to 104) 
 

a)Sand Blasting & Painting per M.T. 
 
 

b) Fabrication & Erection per M.T. 
 
c) Consumables per MT 

 
 
a) 
 
 
b) 
 
c) 

 
 
Total unit rate (i.e. per vessel per MT )           ______________________ 
 

 
 For Sl. No. (1)      ( a + b + c)     ______________________ 

 
 

 For Sl. No. (2)      ( a + b + c)     ______________________ 
 
 
 
 
Evaluation will be made separately for each category. 
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Annexure - II 
 

FORMAT   FOR 
BANK  GUARANTEE  BOND  (IN LIEU OF  EMD/ S.D) 

 
 In consideration of Hooghly Dock & Port Engineers Ltd. (A Govt. of India Undertaking), a 
Company incorporated under the Company’s Act 1956 and having its Registered Office at 1, R.N. 
Mukherjee Road, 2nd Floor, Kolkata-700001 amongst other places, a Unit at Nazirgunge, P.O. 
Danesh Shaik Lane, Howrah-711109, West Bengal (hereinunder called the “HDPE”) having 
agreed to exempt M/s. …………………………………………………………… (hereinafter 
called the “Tenderer”/”Seller”) of Earnest Money Deposit / Security Deposit in cash for the due 
fulfillment by the said Tenderer/Seller of the terms and conditions contained in the said 
Tender/Purchase Order, on production of a Bank Guarantee for Rs………………….(Rupees 
……………………………………………… only) we 
………………………………………………. (Bank) (Hereinafter referred to as the “Bank”) at the 
request of M/s. …………………………………………………….., against any loss or damage 
caused to or suffered or would be caused to or suffered by the HDPE by reason of any breach by 
the sand Tenderer/Seller of any  of the terms or conditions contained in the said Tender/Purchase 
Order.  
 
 We, ………………………………… (Bank) do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on a demand from the HDPE stating 
that the amount claimed is due by way of loss of damaged caused to or would be caused to or 
suffered by the HDPE by reason of breach by the said Tenderer/Seller of any of the terms of 
conditions contained in the said Tender/Purchase order or reason of the Tenderer’s/Seller’s failure 
to perform the said Tender/Purchase order.  Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs……………..  
 
 We, ………………………….. (Bank) undertake to pay to the HDPE any money so 
demanded not withstanding any dispute or disputes raised by the said Tenderer/Seller in any suit or 
proceeding pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the said Tenderer/Seller shall have no claim 
against us for making such payment. 
 
 We,…………………………… (Bank) further agree that the guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the performance of 
the said Tender/ Purchase Order and that it shall continue to be enforceable till all the dues of the 
HDPE under or by virtue of the said Tender/Purchase order have been fully paid and its claim 
satisfied or discharged or till the HDPE Certified that the terms and conditions of the said 
Tender/Purchase Order have been fully and properly carried out by the said Tenderer/Seller and 
accordingly discharges this guarantee. Unless a demand or claim under this guarantee is made on 
us in writing on or before ……………. . We shall be discharged from all liability under this 
guarantee thereafter.  
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Page-2. 
 
 We, …………………………. (Bank) further agree with the HDPE that the HDPE shall 
have the fullest liberty without our consent and without affecting in any manner. Our obligations 
hereunder from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the HDPE against the said Tender/Seller and to forbear on enforce any of the terms 
and conditions relating to the said Tender/Purchase order and we shall not be relieved from  
 
our liability by reason of any such variation or extension being granted to the said Tender/Seller or 
for any forbearance, act or omission of the part of the HDPE or any indulgence by the HDPE to the 
said Tenderer/Seller or by any such matter or think whatsoever which under the law  relating to 
sureties would, but for this provision, have effect or so relieving us.  
 
 This guarantee will not be discharged due to the change in the constitution of the Bank of 
the said Tenderer/Seller. 
 
 We, ………………………………… (Bank) lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the HDPE in writing.  
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           Annexure III 
GA Drawing of 1000 T Fuel Barge 

 
 
 
 
 
 
 
 
 

Please see PDF File. 
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Annexure - IV 
Sketches (2 sheets) of Aft & Fore Body  

 
 
 
 
 
 
 

Please see PDF File. 
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